



Republic of the Philippines  
Department of the Interior and Local Government  
Regional Office V

**CONSTRUCTION OF 2 STOREY DILG PROVINCIAL OPERATION OFFICE BUILDING  
WITH ROOFDECK – CAMARINES SUR  
(PB-INFRA-2022-003)**

**SUPPLEMENTAL BID BULLETIN No. 1**

After the clarification during the Pre-Bid Conference by the Finance and Administrative Division Chief, as to the validity of the funds to this project and after considering the queries, clarifications, recommendations and suggestions, the DILG REGIONAL OFFICE V hereby decides to include, revise, amend, delete, and/or adapt the following pursuant to Sec. 22.5 of the IRR of R. A. 9184:

1. Completion of works is required from the **Acceptance of Notice to Proceed and Contract until December 16, 2022** in lieu of 120 calendar days posted in the Invitation To Bid
2. The Winning Bidder is required to put up a project signboard in accordance with the COA Circular No. 2013-004



All provisions of the bidding document that are affected by the newly issued bidding documents templates are deemed modified / amended / revised.

Amendments / clarifications made herein shall be considered an integral part of the Bidding Document.

  
**MA. RUTHEL P. GIGANTOCA**  
Chairperson, Bids and Awards Committee

**“Matino, Mahusay at Maaasahan”**

 Rizal St., Legazpi City

 (052) 4801484; 4801486  (052) 4804023

 <http://region5.dilg.gov.ph>

 [region5dilg@gmail.com](mailto:region5dilg@gmail.com)